
  

 

 

Florida Department of Transportation 
RICK SCOTT 

GOVERNOR 
605 Suwannee Street 

Tallahassee, FL  32399-0450 
ANANTH PRASAD, P.E. 

SECRETARY 

 

February 6, 2013 

 

Monica Gourdine 

Program Operations Engineer 

Federal Highway Administration 

545 John Knox Road, Suite 200 

Tallahassee, Florida 32303 

 

Re: Office of Design, Specifications 

 Section 120 

 Proposed Specification: 1200100 Excavation – Identified Areas of Contamination 

 

Dear Ms. Gourdine: 

 

We are submitting, for your approval, two copies of the above referenced Special Provisions.  

 

The change updates the Special Provision to current practice. 

 

Please review and transmit your comments, if any, within two weeks. Comments should be sent 

via email to SP965TT or trey.tillander@dot.state.fl.us. 

 

If you have any questions relating to this specification change, please call me at 414-4140. 

 

      Sincerely, 

       

      Signature on File 

       

      V. Y. “Trey” Tillander, III, P.E. 

      State Specifications Engineer 

 

TT/ft 

Attachment 

cc: Florida Transportation Builders' Assoc. 

 State Construction Engineer



1200100A 

Use when areas of Asbestos Abatement 

 are identified in the Plans 

 

EXCAVATION - IDENTIFIED AREAS OF CONTAMINATION. 

(REV 1-3-945-15-121-29-13) (FA 6-21-99) (1-10) 

ARTICLE 120-1 (Pages 161 and 162) is expanded by the following: 

 Certain area(s) within the limits of this project have been identified as 

contaminated and are delineated on the plans. The contamination type and levels, when 

known, are in the specifications or in a contamination assessment report available from 

the Project Managerposted on the Department’s website at the following URL address: 

ftp://ftp.dot.state.fl.us/permitsandorutilityworkschedules/ . 

 The Department will have a Contractor qualified to perform contamination 

assessment and remediation working in the designated contamination areas under 

separate Contract (Contamination Assessment/Remediation Contractor - CAR 

Contractor) whose activities may include but not be limited to the following types of 

work: 

  (1) Soil sampling. 

  (2) Earth work. 

  (3) Operating scientific field testing equipment. 

  (4) Installation and operation of equipment for dewatering. 

  (5) Installing sheet pile for cofferdams. 

  (6) Treatment of water to remove any contaminates. 

 A staging area may be required to facilitate the CAR Contractor’s operations and 

will be designated. 

 Where contamination assessment or remediation work is done simultaneously 

with the highway construction Contract, the assessment/remediation work period may or 

may not begin on the day highway construction begins and may or may not be 

consecutive working days. A schedule to accomplish the assessment/remediation work 

expeditiously will be established at the preconstruction conference. The Prime and the 

CAR Contractor will use this schedule as a basis for planning both work efforts. The 

Engineer must approve any deviation from this schedule before it occurs. Coordinate 

schedule changes with the CAR Contractor before approval by the Engineer. The 

Engineer may grant Contract Time extensions according to the provisions of 8-7.3.2. 

 Schedule operations to avoid intrusion into the areas designated on the plans or in 

specified contaminated areas or staging areas reserved for the CAR Contractor until the 

established schedule dictate, unless agreed to by the CAR Contractor beforehand. Provide 

access to the aforementioned sites at all times during the assessment/remediation work 

phase. Resume normal operations in the designated area once the contamination is 

removed and notice to proceed is issued by the Engineer. 

 Pay particular attention to the provisions of 8-4.4 dealing with Coordination with 

other Contractors. 

 

 

ftp://ftp.dot.state.fl.us/permitsandorutilityworkschedules/
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EXCAVATION - IDENTIFIED AREAS OF CONTAMINATION. 

(REV 1-29-13)  

ARTICLE 120-1 (Pages 161 and 162) is expanded by the following: 

 Certain area(s) within the limits of this project have been identified as 

contaminated and are delineated on the plans. The contamination type and levels, when 

known, are in the specifications or in a contamination assessment report posted on the 

Department’s website at the following URL address: 

ftp://ftp.dot.state.fl.us/permitsandorutilityworkschedules/ . 

 The Department will have a Contractor qualified to perform contamination 

assessment and remediation working in the designated contamination areas under 

separate Contract (Contamination Assessment/Remediation Contractor - CAR 

Contractor) whose activities may include but not be limited to the following types of 

work: 

  (1) Soil sampling. 

  (2) Earth work. 

  (3) Operating scientific field testing equipment. 

  (4) Installation and operation of equipment for dewatering. 

  (5) Installing sheet pile for cofferdams. 

  (6) Treatment of water to remove any contaminates. 

 A staging area may be required to facilitate the CAR Contractor’s operations and 

will be designated. 

 Where contamination assessment or remediation work is done simultaneously 

with the highway construction Contract, the assessment/remediation work period may or 

may not begin on the day highway construction begins and may or may not be 

consecutive working days. A schedule to accomplish the assessment/remediation work 

expeditiously will be established at the preconstruction conference. The Prime and the 

CAR Contractor will use this schedule as a basis for planning both work efforts. The 

Engineer must approve any deviation from this schedule before it occurs. Coordinate 

schedule changes with the CAR Contractor before approval by the Engineer. The 

Engineer may grant Contract Time extensions according to the provisions of 8-7.3.2. 

 Schedule operations to avoid intrusion into the areas designated on the plans or in 

specified contaminated areas or staging areas reserved for the CAR Contractor until the 

established schedule dictate, unless agreed to by the CAR Contractor beforehand. Provide 

access to the aforementioned sites at all times during the assessment/remediation work 

phase. Resume normal operations in the designated area once the contamination is 

removed and notice to proceed is issued by the Engineer. 

 Pay particular attention to the provisions of 8-4.4 dealing with Coordination with 

other Contractors. 
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